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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

AUGUST 08, 2017

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00214

17BP.4.R.71,  17BP.4.R.72

STATE FUNDED

JOHNSTON

PROPOSAL LENGTH 0.120 MILES

GRADING, DRAINAGE, PAVING AND STRUCTURE

SR 2110 (GLENDALE RD) OVER LITTLE BUFFALO CREEK SR 2129 (WOODRUFF RD) OVER
BUFFALO CREEK

RPN 001 6  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 4.00%

ESTIMATE  1,456,454.65

DATE AVAILABLE SEP 18 2017

%  DIFF$  TOTALS
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC -4.61,389,499.45
S T WOOTEN CORPORATION  WILSON,  NC -2.21,424,893.40
SANFORD CONTRACTORS INC  LEMON SPRINGS,  NC -1.91,428,600.00
SLOAN CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY  DUNCAN,  SC +4.21,516,995.54
DANE CONSTRUCTION INC  MOORESVILLE,  NC +4.51,521,898.94
PALMETTO INFRASTRUCTURE INC  GREENVILLE,  SC +9.41,592,858.05

INTER COMPLETION OCT 01 2018 COMPLETE ALL WORK IN THIS CONTRACT EXCEPT PERMANANT
VEGETATION ESTABLISHMENT
APR 16 2018 START WORK ON BRIDGE #232 (SR 2110 - GLENDALE ROAD) NO LATER
THAN DECEMBER 1, 2017
OCT 01 2018 START WORK ON BRIDGE # 239 (SR 2129 - WOODRUFF ROAD) NO LATER
THAN APRIL  19, 2018

FINAL COMPLETION MAR 25 2019
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

AUGUST 08, 2017

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00227

17BP.4.R.75

STATE FUNDED

WILSON

PROPOSAL LENGTH 0.070 MILES

GRADING, DRAINAGE, PAVING & STRUCTURE

BRIDGE NO. 143 OVER WHITEOAK SWAMP ON SR 1506 (WEBB LAKE ROAD)

RPN 002 7  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%

ESTIMATE  515,844.50

DATE AVAILABLE SEP 18 2017 THRU MAR 01 2018

%  DIFF$  TOTALS
SANFORD CONTRACTORS INC  LEMON SPRINGS,  NC -7.5477,000.00
S T WOOTEN CORPORATION  WILSON,  NC -5.7486,657.81
DANE CONSTRUCTION INC  MOORESVILLE,  NC -4.9490,758.54
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC -3.7496,966.20
SLOAN CONSTRUCTION A DIVISION OF REEVES CONSTRUCTION COMPANY  DUNCAN,  SC +1.3522,484.75
DELLINGER, INC.  MONROE,  NC +5.4543,731.97
PALMETTO INFRASTRUCTURE INC  GREENVILLE,  SC +22.3630,697.20

INTER COMPLETION JUN 14 2018 ALL WORK IN CONTRACT EXCEPT FOR PERMANENT VEGETATION
ESTABLISHMENT

FINAL COMPLETION 285 DAY(S) AFTER START DATE

ESTIMATE TOTAL 1,972,299.15

LETTING TOTAL 1,866,499.45 -5.4


